STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGCSALS | SSUED 35

NUMBER OF BI DDERS 9
PROGRAM ELEMENTS

Bl D RANK

08/ 06/ 03
04- 198004
04- SM 84-13. 4

BI D

SUMMARY

IN SAN MATEO COUNTY NEAR WOODSI DE
AT 2.4 KM SOUTH OF ROUTE 35 AND 84
SEPARATI ON

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PAGE 1

08/ 28/ 03
CONTRACT CCODE 'E '
47 CONTRACT | TEMS

REPAI R SLI DE AND M Tl GATE ROCKFALL

FEDERAL Al D ACST- S084- (030) E
P- S084- (030) E

DI SADVANTAGED BUSI NESS ENTERPRI SE -

FUND TOTAL
ENG NEERS EST

HA23 1, 528, 000

1, 714, 000. 00 AMOUNT UNDER

RAS

Bl D TOTAL

1, 398, 268. 00

1,542, 103. 00

1, 550, 245. 00

1, 794, 324. 00

1, 830, 515. 50

Bl DDER | D

13. 0%

TOTAL NUMBER OF WORKI NG DAYS

315, 732. 00

150

PERCENT UNDER EST 18. 42

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

VALENTI NE CORPORATI ON

P O BOX 9337
SAN RAFAEL CA 94912

GORDON N BALL I NC

333 CAM LLE AVENUE
ALAMO CA 94507

CONDON JOHNSON AND ASSCCI ATES
I NC

P O BOX 12368

OAKLAND CA 94604

CALEX ENG NEERI NG COVPANY

23651 N PI NE STREET
NEWHALL CA 91321
A1 S CONSTRUCTI ON COVPANY

P O BOX 239
CARPI NTERI A CA 93014

FAX

FAX

FAX

FAX

FAX

415 453-3732
00229225
415 457-5820

925 838-5675
00710807
925 838-5915

510 534-3400
00300068
510 534-3421

818 367-2177
00804118
661 259-9183

805 684-4344
00759390
805 566-0109



04- 198004
04- SM 84-13
08/ 06/ 03

1,892, 371. 20

2,152, 420. 00

2,243, 958. 00

1, 264, 466. 00

8

JOHNSON WESTERN GUNI TE COVPANY

940 DOOLI TTLE DRI VE
SAN LEANDRO CA 94577-1021

H TECH ROCKFALL CONSTRUCTI ON
I NC

P O BOX 674

FOREST GROVE OR 97116

DI ABLO CONTRACTORS | NC

7 CROW CANYON COURT
SAN RAMON CA 94583

DRILL TECH DRI LLI NG AND

NO GOCD FAI TH EFFRTSHORI NG | NC

2750 EAST 18TH STREET
ANTI OCH CA 94509- 8518

FAX

FAX

FAX

FAX

510 568-8112
00370035
510 568-1601

503 357-6508
00723147
503 357-7323

925 552-8250
00732283
925 552-8254

925 978-2060
00745354
925 978-2063

Bl D245
PACE 2
08/ 28/ 03



04- 198004
04- SM 84-13
08/ 06/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

08/ 28/ 03
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

DRI LL TECH
ANTI OCH CA

HEl M BROS
MARTI NEZ CA

OLI VEI RA FENCE COVPANY
SANTA CLARA CA

PROVETHEUS CONSTRUCTI ON
SANTA BARBARA CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

SUPERI OR HYDROSEEDI NG
WATSONVI LLE CA

STRI PI NG

SHOTCRETE, TI EBACKS AND ARCH SHOTCRETE

CLEARI NG

FENCI NG

ERCSI ON CONTROL

SI GNS AND CRASH CUSHI ONS

ERCSI ON CONTROL



04- 198004
04- SM 84-13
08/ 06/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 4

08/ 28/ 03
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

DRI LL TECH
ANTI OCH CA

LI NEAR OPTI ONS
MENLO PARK CA

CLI VEI RA FENCE
SANTA CLARA CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

YERBA BUENA
SAN FRANCI SCO CA

Bl DDER | D NAME AND ADDRESS

ROCK DOVELS, ARCH TREATMENT AND SHOTCRETE

STRI PI NG

CABLE RAI LI NG

CONSTRUCTI ON AREA SI GNS

ERCSI ON CONTROL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

H TECH ROCKFI LL
FOREST GROVE OR

ROBERT T HILL
CHI CO CA

SUPERI OR HYDROSEEDI NG
WATSONVI LLE CA

STRI PI NG

W RE MESH DRAPERY

ARCHI TECTURAL TEXTURE

HYDROSEEDI NG



04- 198004 Bl D245

04- SM 84-13 PAGE 5

08/ 06/ 03 08/ 28/ 03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 AZ| MUTH PAVEMENT MARKI NGS ITEMS 7, 8, 13 THRU 15, 20, 45 AND 46 (PARTIAL)
SAN MATEO CA 94403

BAYWOCD ENVI RONMENTAL | TEM 20
SAN RAFAEL CA 94903

BOULDERSCAPE | TEM 34
CAPI STRANO BEACH CA 92629

H TECH ROCKFALL | TEMS 42 AND 43
FOREST GROVE COR

CLI VEI RA FENCE ITEMS 1, 16 AND 44 ( PARTI AL)
SANTA CLARA CA 95050

STATEW DE SAFETY AND SI GNS ITEMS 5, 6, 9 AND 11 (PARTI AL)
323 COMVERCI AL STREET
SAN JOSE CA 95112

SUPERI OR HYDROSEEDI NG I TEMS 27 THRU 31
WATSONVI LLE CA 95076
UNI TED RENTALS I TEMS 10, 12 AND 16 ( PARTI AL)
SAN JOSE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CENTRAL STRI PI NG SERVI CE ITEMS 7, 8, 13 THRU 15, 20, 45 AND 46

3489 LUYUNG DRI VE
RANCHO CORDOVA CA 95742
CONTI NUED ON NEXT PAGE



04- 198004
04- SM 84-13
08/ 06/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 6

08/ 28/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

J S GARCI A GENERAL ENG NEERI NG
6640 PRI NCEVALLE STREET
G LROY CA 95020

STATEW DE SAFETY AND SI GNS
323 COMVERI CAL STREET
SAN JOCSE CA 95112

SUPERI OR HYDROSEEDI NG
250 WRI VERSI DE DRI VE
WATSONVI LLE CA 95076

Bl DDER | D NAME AND ADDRESS

I TEMS 10, 16, 17, 19, 21 AND 25 (PARTIAL)

ITEM5 5, 6, 8 9 AND 11

I TEM5 27 THRU 31

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

AZ| MUTH PAVEMENT MARKI NGS
P O BOX 1105
SAN MATEO CA 94403

LANE SAFETY COVPANY | NC
340 W CHANNEL ROAD STE F
BENI CI A CA 94510

MJULDER CONSTRUCTI ON
P O BOX 151
CLEARLAKE OAKS CA 95423

UNI TED RENTALS
P O BOX 79337
CITY OF I NDUSTRY CA 91716

ITEMS 7, 8, 13 THRU 15, 20, 45 AND 46 (PARTIAL)

| TEM 6 ( PARTI AL)

I TEMS 17 AND 21 ( PARTI AL)

ITEMS 5 AND 8 THRU 12 ( PARTI AL)



04- 198004
04- SM 84-13
08/ 06/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 7

08/ 28/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

AZ| MUTH PAVEMENT MARKI NGS
P O BOX 1105
SAN MATEO CA 94403

CLI VEI RA FENCE | NC
400 REED STREET
SANTA CLARA CA 95050

ROCK AND WATERSCAPE SYSTEMS | NC
11 WH TNEY
I RVINE CA 92618

STATEW DE SAFETY AND SI GNS | NC
323 COMMVERCI AL STREET
SAN JOCSE CA 95112

Bl DDER | D NAME AND ADDRESS

ITEMS 7, 8, 13 THRU 15, 20, 45 AND 46

ITEMS 1, 16 AND 44 ( PARTI AL)

| TEMS 34 AND 36 ( PARTI AL)

ITEM5S 5, 6, 9 AND 11

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

AZ| MJUTH PAVEMENT MARKI NGS
SAN MATEO CA

DRI LL TECH
ANTI OCH CA

CLI VEI RA FENCE
SANTA CLARA CA

SUPERI OR HYDROSEEDI NG
WATSONVI LLE CA

STRI PI NG

ARCHI TECTURAL TREATMENT

FENCI NG

ERCSI ON CONTRCL



04- 198004 Bl D245

04- SM 84-13 PAGE 8

08/ 06/ 03 08/ 28/ 03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 SUPERI OR HYDROSEEDI NG ERCSI ON CONTROL, FIBER ROLLS AND COVPCST
WATSONVI LLE CA
THOVAS AND PRATT POLLUTI ON CONTROL, CONSTRUCTI ON AREA SI GNS, TRAFFI C CONTRCL
PI NOLE CA
THOVAS AND PRATT PORTABLE SI GNS AND LEAD COVPLI ANCE PLAN

PI NOLE CA



04- 198004 Bl D245

04- SM 84- 13 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
08/ 06/ 03 08/ 28/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071322 TEMPORARY FENCE (TYPE CL-1.8) M 140 45. 00 6, 300. 00
2 071325 TEMPORARY FENCE ( TYPE ESA) M 220 8. 00 1, 760. 00
3 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 000. 00* 2, 000. 00
PROGRAM
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 12, 000. 00* 12, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2, 000. 00* 2, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 20, 000. 00* 20, 000. 00
7 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 960 7.00 6, 720. 00
8 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 7 25. 00 175. 00
9 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 10, 000. 00 20, 000. 00
10 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 230 60. 00 13, 800. 00
11 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 22 400. 00 8, 800. 00
12 (S) 129150 TEMPORARY TRAFFI C SCREEN M 92 20. 00 1, 840. 00
13 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 480 12. 00 5, 760. 00
STRI PE
14 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 480 7.00 3, 360. 00
15 150722 REMOVE PAVEMENT MARKER EA 66 1. 00 66. 00
16 031375 REMOVE CONCRETE BARRI ER (TYPE K) AND M 140 35. 00 4, 900. 00
CHAI N LI NK FENCE
17 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 24, 000. 00* 24, 000. 00
18 160120 REMOVE TREE EA 3 1, 200. 00 3, 600. 00
19 190101 ROADWAY EXCAVATI ON VB 220 40. 00 8, 800. 00
20 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 7, 000. 00* 7, 000. 00
21 049405 STRUCTURE EXCAVATI ON VB 1, 780 40. 00 71, 200. 00
(ROCK DOVELLED SLOPE)
22 049406 STRUCTURE BACKFI LL VB 27 40. 00 1, 080. 00
(ROCK DOVELLED SLOPE)
23 194001 DI TCH EXCAVATI ON VB 7 90. 00 630. 00
24 (S) 049407 ROCK DOWEL ASSENMBLY M 5, 157 80. 00 412, 560. 00
25 200052 PRUNE EXI STI NG PLANTS EA 15 800. 00 12, 000. 00
26 (S) 031376 EROSI ON CONTROL ( TYPE B) M2 880 70. 00 61, 600. 00
27 (S) 203014 FI BER ( EROSI ON CONTROL) KG 160 2. 00 320. 00
28 (S) 203021 FI BER ROLLS M 130 20. 00 2, 600. 00
29 (S) 203024 COVPOST ( EROSI ON' CONTROL) KG 470 2. 00 940. 00
30 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 12 250. 00 3, 000. 00
31 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 34 5. 00 170. 00
32 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 41 800. 00 32, 800. 00
33 (F) 031377 M NOR CONCRETE VB 0.8 6, 000. 00 4, 800. 00

(M NOR STRUCTURE - DRAI NAGE | NLET)



04- 198004 Bl D245

04- SM 84- 13 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
08/ 06/ 03 08/ 28/ 03

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

34 (SF) 049408 ARCHI TECTURAL TREATNMENT MR 1, 285 75. 00 96, 375. 00
( TEXTURED SHOTCRETE)

35 (SF) 049409 BAR REI NFORCI NG STEEL KG 14, 300 2.50 35, 750. 00
(ROCK DOVELLED SLOPE)

36 530100 SHOTCRETE VB 452 700. 00 316, 400. 00

37 664015 450 MM CORRUGATED STEEL PI PE M 14 500. 00 7, 000. 00
(2.01 MV THI CK)

38 681501 FURNI SH AND | NSTALL DRAI N PI PE M 26 110. 00 2, 860. 00
( HORI ZONTAL DRAI N)

39 721420 CONCRETE (DI TCH LI NI NG) VB 5 850. 00 4, 250. 00

40 731502 M NOR CONCRETE (M SCELLANEOUS VB 0.3 2, 600. 00 780. 00
CONSTRUCTI ON)

41 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 108 5. 00 540. 00

42 031378 TW STED SI NGLE LAYER W RE MESH DRAPERY M2 1,070 30. 00 32, 100. 00
SYSTEM

43 031379 TW STED DOUBLE LAYER W RE MESH DRAPERY M2 640 65. 00 41, 600. 00
SYSTEM

44 (S) 839521 CABLE RAI LI NG M 100 80. 00 8, 000. 00

45 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 960 3.00 2, 880. 00

46 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 66 4.00 264. 00

47 999990 MOBI LI ZATI ON LS LUMP SUM 92, 888. 00* 92, 888. 00

TOTAL 1, 398, 268. 00



04- 198004 Bl D245

04- SM 84-13 SUMMARY OF REMAI NI NG BI DDERS PAGE 11
08/ 06/ 03 08/ 28/ 03
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 70. 00 9800. 00 40. 00 5600. 00 44.00 6160. 00 12. 00 1680. 00

2 50. 00 11000. 00 40. 00 8800. 00 24.00 5280. 00 10. 00 2200. 00

3 1, 000. 00* 1000. 00 2, 000. 00* 2000. 00 2, 000. 00* 2000. 00 2, 000. 00* 2000. 00

4 5, 000. 00* 5000. 00 10, 000. 00~ 10000. 00 22,000. 00* 22000. 00 45, 000. 00* 45000. 00

5 2, 000. 00* 2000. 00 2, 000. 00* 2000. 00 1, 300. 00* 1300. 00 1,175. 00* 1175. 00

6 65, 000. 00* 65000. 00 40, 000. 00* 40000. 00 31, 000. 00* 31000. 00 12, 000. 00~ 12000. 00

7 4.00 3840. 00 5. 60 5376. 00 4.00 3840. 00 5. 60 5376. 00

8 35. 00 245. 00 25.00 175. 00 180. 00 1260. 00 50. 00 350. 00

9 2, 000. 00 4000. 00 4, 000. 00 8000. 00 9, 700. 00 19400. 00 8, 000. 00 16000. 00
10 60. 00 13800. 00 60. 00 13800. 00 110. 00 25300. 00 50. 00 11500. 00
11 225.00 4950. 00 175. 00 3850. 00 240. 00 5280. 00 200. 00 4400. 00
12 35. 00 3220. 00 40. 00 3680. 00 34. 00 3128. 00 15. 00 1380. 00
13 2.00 960. 00 11.15 5352. 00 13. 00 6240. 00 12. 00 5760. 00
14 2.00 960. 00 5.75 2760. 00 11. 00 5280. 00 6. 50 3120. 00
15 5. 00 330. 00 1.00 66. 00 13. 00 858. 00 1.00 66. 00
16 60. 00 8400. 00 40. 00 5600. 00 42.00 5880. 00 350. 00 49000. 00
17 24, 000. 00* 24000. 00 24, 000. 00* 24000. 00 24, 000. 00* 24000. 00 12, 000. 00* 12000. 00
18 1, 000. 00 3000. 00 4,000. 00 12000. 00 1, 400. 00 4200. 00 2,000. 00 6000. 00
19 55. 00 12100. 00 60. 00 13200. 00 67. 00 14740. 00 60. 00 13200. 00
20 3, 000. 00* 3000. 00 4,000. 00* 4000. 00 5, 700. 00* 5700. 00 5, 000. 00* 5000. 00
21 100. 00 178000. 00 164. 00 291920. 00 278.00 494840. 00 90. 00 160200. 00
22 60. 00 1620. 00 70. 00 1890. 00 190. 00 5130. 00 300. 00 8100. 00
23 200. 00 1400. 00 175. 00 1225. 00 270. 00 1890. 00 100. 00 700. 00
24 80. 00 412560. 00 63. 00 324891. 00 81. 00 417717. 00 121. 00 623997. 00
25 200. 00 3000. 00 1, 000. 00 15000. 00 1, 000. 00 15000. 00 500. 00 7500. 00
26 25.00 22000. 00 40. 00 35200. 00 61. 00 53680. 00 60. 00 52800. 00
27 2.00 320. 00 1.50 240. 00 2.00 320. 00 3.00 480. 00
28 20. 00 2600. 00 25.00 3250. 00 20. 00 2600. 00 9. 40 1222. 00
29 1.00 470. 00 1.50 705. 00 2.00 940. 00 3.25 1527. 50
30 100. 00 1200. 00 213.50 2562. 00 285. 00 3420. 00 78. 00 936. 00
31 2.00 68. 00 4.00 136. 00 6. 00 204. 00 4.00 136. 00
32 2, 000. 00 82000. 00 530. 00 21730. 00 820. 00 33620. 00 900. 00 36900. 00
33 2, 000. 00 1600. 00 2, 000. 00 1600. 00 2,700. 00 2160. 00 2, 000. 00 1600. 00
34 100. 00 128500. 00 40. 00 51400. 00 51. 00 65535. 00 70. 00 89950. 00
35 2.00 28600. 00 4.80 68640. 00 2.50 35750. 00 2.20 31460. 00
36 600. 00 271200. 00 720. 00 325440. 00 570. 00 257640. 00 650. 00 293800. 00
37 330. 00 4620. 00 300. 00 4200. 00 560. 00 7840. 00 450. 00 6300. 00
38 200. 00 5200. 00 40. 00 1040. 00 100. 00 2600. 00 100. 00 2600. 00
39 600. 00 3000. 00 500. 00 2500. 00 1, 400. 00 7000. 00 1, 000. 00 5000. 00



| TEM

40
41
42
43
44
45
46
47

TOT

04- 198004
04- SM 84-13
08/ 06/ 03
SECOND
Bl D AMOUNT
2, 000. 00 600. 00
5.00 540. 00
25. 00 26750. 00
35. 00 22400. 00
150. 00 15000. 00
2.00 1920. 00
5. 00 330. 00
150, 000. 00* 150000. 00

1,542,103. 00

SUMMARY OF REMA

THI RD
Bl D AMOUNT
5, 000. 00 1500
2.00 216
35. 00 37450
40. 00 25600
75. 00 7500
2.00 1920
3.50 231.
152, 000. 00* 152000
1, 550, 245. 00

NI NG BI DDERS
FOURTH
Bl D AMOUNT
45, 000. 00 13500
28. 00 3024
43. 00 46010
48. 00 30720
88. 00 8800
8. 00 7680
13. 00 858.
83, 000. 00* 83000.
1, 794, 324. 00

Bl D245
PAGE 12
08/ 28/ 03
FI FTH
Bl D AMOUNT
3, 000. 00 900
15. 00 1620
25. 00 26750
30. 00 19200
45. 00 4500
5. 00 4800
5. 00 330.
250, 000. 00* 250000

1, 830, 515. 50



04- 198004 Bl D245

04- SM 84-13 SUMMARY OF REMAI NI NG BI DDERS PAGE 13
08/ 06/ 03 08/ 28/ 03
| TEM SI XTH SEVENTH El GHTH NI NTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 36. 00 5040. 00 40. 00 5600. 00 30. 00 4200. 00 10. 00 1400. 00

2 36. 00 7920. 00 19. 00 4180. 00 30. 00 6600. 00 20. 00 4400. 00

3 2, 750. 00* 2750. 00 1, 800. 00* 1800. 00 2, 000. 00* 2000. 00 1, 700. 00* 1700. 00

4 5, 500. 00* 5500. 00 2, 400. 00* 2400. 00 5, 000. 00~ 5000. 00 10, 000. 00~ 10000. 00

5 1, 540. 00* 1540. 00 940. 00* 940. 00 2, 000. 00* 2000. 00 1, 050. 00* 1050. 00

6 110, 000. 00* 110000. 00 210, 000. 00* 210000. 00 80, 000. 00* 80000. 00 100, 000. 00* 100000. 00

7 3.50 3360. 00 3.00 2880. 00 5. 00 4800. 00 6. 00 5760. 00

8 78. 00 546. 00 50. 00 350. 00 50. 00 350. 00 30. 00 210. 00

9 9, 900. 00 19800. 00 11, 500. 00 23000. 00 15, 000. 00 30000. 00 6, 810. 00 13620. 00
10 90. 00 20700. 00 72.00 16560. 00 60. 00 13800. 00 70. 00 16100. 00
11 825. 00 18150. 00 240. 00 5280. 00 240. 00 5280. 00 200. 00 4400. 00
12 18. 00 1656. 00 22.00 2024. 00 2.00 184. 00 15. 00 1380. 00
13 11.50 5520. 00 10. 00 4800. 00 5. 00 2400. 00 12.50 6000. 00
14 9. 00 4320. 00 8. 00 3840. 00 5.00 2400. 00 6. 00 2880. 00
15 16. 50 1089. 00 10. 00 660. 00 5. 00 330. 00 2.00 132. 00
16 40. 00 5600. 00 57. 00 7980. 00 15. 00 2100. 00 40. 00 5600. 00
17 22, 000. 00* 22000. 00 19, 200. 00* 19200. 00 24, 000. 00* 24000. 00 24, 000. 00* 24000. 00
18 2,786. 00 8358. 00 1, 200. 00 3600. 00 5, 000. 00 15000. 00 1, 250. 00 3750. 00
19 213.00 46860. 00 36. 00 7920. 00 30. 00 6600. 00 20. 00 4400. 00
20 3, 300. 00* 3300. 00 2, 500. 00* 2500. 00 2, 000. 00* 2000. 00 2, 000. 00* 2000. 00
21 121. 00 215380. 00 29. 00 51620. 00 150. 00 267000. 00 95. 00 169100. 00
22 300. 00 8100. 00 40. 00 1080. 00 100. 00 2700. 00 150. 00 4050. 00
23 78. 00 546. 00 100. 00 700. 00 100. 00 700. 00 125. 00 875. 00
24 125. 00 644625. 00 152. 00 783864. 00 190. 00 979830. 00 45. 00 232065. 00
25 200. 00 3000. 00 100. 00 1500. 00 200. 00 3000. 00 45. 00 675. 00
26 34. 00 29920. 00 120. 00 105600. 00 30. 00 26400. 00 35. 00 30800. 00
27 24. 25 3880. 00 5. 00 800. 00 2.00 320. 00 1.50 240. 00
28 23.00 2990. 00 25.00 3250. 00 20. 00 2600. 00 16. 00 2080. 00
29 24. 00 11280. 00 2.00 940. 00 2.00 940. 00 1.00 470. 00
30 242. 00 2904. 00 100. 00 1200. 00 240. 00 2880. 00 120. 00 1440. 00
31 24. 00 816. 00 4.00 136. 00 4.00 136. 00 16. 00 544,00
32 719. 00 29479. 00 1, 200. 00 49200. 00 1, 500. 00 61500. 00 1, 600. 00 65600. 00
33 719. 00 575. 20 7, 000. 00 5600. 00 1, 500. 00 1200. 00 3, 000. 00 2400. 00
34 56. 00 71960. 00 120. 00 154200. 00 70. 00 89950. 00 45. 00 57825. 00
35 7.00 100100. 00 1.60 22880. 00 2.00 28600. 00 2.00 28600. 00
36 419. 00 189388. 00 800. 00 361600. 00 500. 00 226000. 00 535. 00 241820. 00
37 57. 00 798. 00 300. 00 4200. 00 100. 00 1400. 00 100. 00 1400. 00
38 283. 00 7358. 00 166. 00 4316. 00 100. 00 2600. 00 35. 00 910. 00
39 719. 00 3595. 00 3, 000. 00 15000. 00 800. 00 4000. 00 600. 00 3000. 00



| TEM

40
41
42
43
44
45
46
47

TOT

04- 198004

04- SM 84-13

08/ 06/ 03
SI XTH

BI D AMOUNT

60. 00 18. 00
45. 00 4860. 00
48. 00 51360. 00
80. 00 51200. 00
70. 00 7000. 00
6. 50 6240. 00
15. 00 990. 00

150, 000. 00* 150000. 00
1, 892, 371. 20

SUMMARY

OF REMA

SEVENTH
Bl D AMOUNT

3, 000. 00 900
15. 00 1620
32.00 34240

36. 00 23040

80. 00 8000

6. 00 5760

10. 00 660.

185, 000. 00* 185000
2,152, 420. 00

NI NG BI DDERS
El GHTH

Bl D AMOUNT
1, 000. 00 300
10. 00 1080
50. 00 53500
80. 00 51200
40. 00 4000
3. 00 2880
3.00 198.
220, 000. 00* 220000

2,243, 958. 00

Bl D245
PAGE 14
08/ 28/ 03
NI NTH
Bl D AMOUNT
3, 000. 00 900
3. 00 324
19. 00 20330
27.00 17280
68. 00 6800
6. 00 5760
6. 00 396.
160, 000. 00* 160000

1, 264, 466. 00



